

**Schertz-Cibolo-Universal City Independent School District  
Leadership-Character-Comittment-Service-Learning**



<b>Bid Tabulation - Construction</b>		<b>1. Solicitation</b>	<b>2. Date Issued</b>	<b>3. Date Opened</b>	All proposals were opened, read and recorded on this bid tab in response to this solicitation.				
<b>4. Issuing Office</b>		RFCSP No. 19-006C	Jan 08, 2019	Jan 29, 2019					
SCUCISD - Purchasing & Supply 1056 Elbel Road Schertz, TX 78154		<b>5. Project Title:</b> Samuel Clemens-Band Hall Additions & Renovations			<b>A/E Firm:</b> MarmonMok Architecture				
<b>6. Number of Addenda Issued:</b> 2					Name & Title of Certifying Official				
<b>OFFEROR</b>		Signature	Bid Bond Security	<b>Base Proposal</b>	Alternate #1 (Additive) PEMB Storage Building	Alternate #2 (Additive) Replace Stucco with Metal Panels Band Hall & Cafeteria	Alternate #3 (Additive) Wenger Practice Rooms salvage/store	Alternate #4 (Deductive) Quartz Tile Flooring in Lieu of Spec'd Vinyl	<b>Total Bid w All Alternates</b>
1	LMC Corporation	X	X	\$3,843,760.00	\$177,395.00	\$61,055.00	\$533,129.00	-\$266,000.00	\$4,349,339.00
2	Bartlett-Cocke	X	X	\$4,132,000.00	\$285,000.00	\$98,000.00	-\$107,000.00	\$6,300.00	\$4,414,300.00
3	Summit Bldg & Design	X	X	\$4,372,000.00	\$230,000.00	\$160,000.00	\$113,000.00	-\$7,000.00	\$4,868,000.00
4	Teal Construction	X	X	\$3,997,000.00	\$260,000.00	\$117,000.00	-\$100,000.00	-\$4,000.00	\$4,270,000.00
5	Roth Construction	X	X	\$4,081,033.00	\$205,000.00	\$362,894.00	-\$100,394.00	-\$6,128.00	\$4,542,405.00
6	Marksman Construction	X	X	\$4,295,000.00	No Cost	\$400,000.00	-\$90,000.00	-\$12,000.00	\$4,593,000.00
7	Workman Construction	X	X	\$4,160,000.00	\$240,000.00	\$365,000.00	-\$100,000.00	-\$4,500.00	\$4,660,500.00
8	Turner Construction	X	X	\$3,744,000.00	\$366,400.00	\$145,100.00	-\$102,900.00	-\$6,500.00	\$4,146,100.00
Note: Estimated award date Feb 19, 2019									
Alternate 3 Published as an additive the majority of proposal entered this as a deductive									
Alternate 4 Published as a deductive one entered as an additive.									
2:00 PM Base Proposal									
3:00 PM Alt and Sub list									

Schertz-Cibolo-Universal City Independent School District  
Leadership-Character-Comittment-Service-Learning
